

Mayor and Council Communication

DATE: 04/26/22

M&C FILE NUMBER: M&C 22-0314

LOG NAME: 20SWM CITYWIDE STORMDRAIN REHAB 2022

SUBJECT

(ALL) Authorize Execution of a Contract with Woody Contractors, Inc., in an Amount Up to \$2,000,000.00, for the Purpose of Furnishing All Materials, Equipment and Labor for the Rehabilitation, Replacement and/or Improvement of Existing City Drainage Infrastructure, Provide for Contingencies, Construction Management, Surveying, Inspection and Material Testing for a Total Project Amount of \$2,282,000.00, with the Option to Renew the Contract Up to Two Times Under the Same Terms, Conditions and Unit Prices Provided Sufficient Funding has been Appropriated

RECOMMENDATION:

It is recommended that the City Council authorize the execution of a contract with Woody Contractors, Inc. in an amount up to \$2,000,000.00, for the purpose of furnishing all materials, equipment and labor for the rehabilitation, replacement and/or improvement of existing City drainage infrastructure, provide for contingencies, construction management, surveying, inspection and material testing for a total project amount of \$2,282,000.00 with the option to renew the contract up to two times under the same terms, conditions and unit prices provided sufficient funding has been appropriated.

DISCUSSION:

Approval of this Mayor and Council Communication (M&C) will authorize the execution of a contract for the rehabilitation, replacement, and/or improvement of existing City of Fort Worth (City) drainage infrastructure on an on-call basis. Work on individual locations will be authorized by work orders. The cost of each work order will be based on the unit prices bid by the contractor for the work items in the solicitation. The maximum cumulative amount of all work orders for this contract will be \$2,000,000.00.

The bid amounts cited in the solicitation were based on hypothetical quantities for the purpose of establishing unit prices for each work item. Payment for each work order will be made based on actual measured quantities at those bid prices. Funding will be verified individually for each work order prior to its execution.

This project was advertised in the *Fort Worth Star-Telegram* on December 16, 2021 and December 23, 2021. On January 20, 2022 one bid was received. The initial term of the contract will be until work is completed, funds are expended, or the expiration of five-years, whichever occurs first. The contract may be renewed up to two times under the same terms, conditions and unit prices, at the City's discretion.

Bidders	Amount
Woody Contractors, Inc.	\$19,148,620.00

Project Cost Description	Amount
Woody Contractors, Inc.	\$2,000,000.00
Contingencies, Construction Management, Surveying, Inspection Material Testing, Right-of-Way and Easement Acquisition	\$282,000.00
Total Project Budget	\$2,282,000.00

These projects will have no impact on the sponsoring department's Operations Budget.

Funding is budgeted in the TPW Dept Highway & Streets Department's Stormdrain Pipe Rehab programmable project within the Stormwater Capital Projects Fund for the purpose of funding various task order projects, as appropriated.

DVIN Office - Woody Contractors, Inc. is in compliance with the City's Business Equity Ordinance by committing 25% Business Equity participation on this project. The City's Business Equity goal on this project is 25%.

The projects are located in ALL COUNCIL DISTRICTS.

FISCAL INFORMATION / CERTIFICATION:

The Director of Finance certifies that funds are available in the current capital budget, as previously appropriated, in the Stormwater Capital Projects Fund for future identified task order projects related to the Stormdrain Pipe Rehab programmable project to support the approval of the above recommendation and execution of the contract. Prior to any expenditure being incurred, the Transportation & Public Works Department has the responsibility to validate the availability of funds.

Submitted for City Manager's Office by: Dana Burghdoff 8018

Originating Business Unit Head: William Johnson 7801

Additional Information Contact: Linda Young 2485